Statement of Work – Inspection of Record (IOR) Services for the Integrative Genomics Building (IGB) Project, Including the IGB Building and related Modular Utility Plant (MUP) at Lawrence Berkeley National Laboratory (LBNL)

The Subcontractor shall perform IOR) Services, including Special Inspection and Testing (Services) for the Integrative Genomics Building (IGB) Project which includes the IGB building, and an adjacent Modular Utility Plant (MUP). 

Services shall be in accordance with the California Code of Regulations (CCR) – Title 24 Requirements, CBC 2010 as adopted by the Building Standards Commission, latest edition and all other related applicable standards as listed in the project plans and specifications, including but not limited to the following:

I. Description of Services:
The Subcontractor shall verify that the construction of the Project conforms to the Contract Documents and any approved change orders to those documents. The duties are as defined in CCR Title 24, Part I, Section 4-342. Services will be provided on an “on-call” basis as determined by the University Construction Manager and/or the University Project Manager. A minimum 24-hour notification will be provided to the Subcontractor of upcoming inspections required.

The IOR Subcontract will have access to a dedicated office space in the project trailer for the duration of the project.  LBNL will provide one parking permit to the Subcontractor for use during all site inspections. 

The Subcontractor shall be ICC/IAPMO certified to inspect the work performed by the Construction Manager/General Contractor for the Project (CM/GC).  

The Subcontractors’ testing laboratory must have a current license from the State of California to operate nuclear soil density/moisture gauges; the operator(s) must be certified to use nuclear density gauges and must successfully complete LBNL General Employee Radiation Training (GERT).

The Subcontractors’ testing laboratory must be certified by the state, either Caltrans or Division of State Architecture (DSA). 

The Subcontractor shall maintain state certification of staff assigned to the project and assigned staff must be qualified to operate all equipment (scissor lift, aerial lift, scaffold ladder, torque wrenches, other testing machinery, etc.) as necessary for the services provided. Mechanical, Plumbing, Structural and Civil Inspectors shall be ICC/IAMPO certified to inspect the work performed in their respective disciplines and shall have a minimum of 10 years’ experience of inspection work in the specific engineering disciplines.  Electrical Inspectors must meet the additional qualifications requirements of Attachment A – Electrical Inspector Qualifications. Subcontractor will be required to submit information sufficient to establish the qualifications of assigned staff so that LBNL can review qualifications prior to authorizing individuals to perform inspection work at the site.

The Subcontractor shall provide Services in the following categories. Separate records must be maintained for the IGB Building and the MUP:

	
	Category (per CSI Division Format)

	Division 1, General Requirements

	Division 2, Existing Conditions

	Division 3, Concrete

	Division 5, Metals

	Division 6, Wood, Plastics & Composites

	Division 7, Thermal & Moisture Protection

	Division 8, Openings

	Division 9, Finishes

	Division 10, Specialties

	Division 11, Equipment

	Division 12, furnishings

	Division 14, Conveying Equipment

	Division 21, Fire Suppression

	Division 22, Plumbing

	Division 23, HVAC

	Division 25, Integrated Automation

	Division 26, Electrical

	Division 27, Communications

	Division 28, Electronics Safety & Security

	Division 31, Earthwork

	Division 32, Exterior Improvements

	Division 33, Utilities

	Miscellaneous (includes all other code and contract required inspections, not included in the categories above, for a complete project inspection).



Attachments B and C provide an inspection plan listing all inspections required for the IGB and the MUP, respectively.  Subcontractor shall perform necessary planning and coordination to provide services for the inspections listed.

II. Responsibilities/Services include:
1. Daily Reports: The Subcontractor shall keep daily reports of all activities related to the execution of Subcontractor’s services that take place on or off the site and shall document personal observations.  A copy of these daily reports shall be readily accessible, filed per work package system on a weekly basis at the University Technical Representative’s office and kept as a permanent record.

2. Observation and Reporting Inconsistencies:  When the Subcontractor is on site, the Subcontractor shall personally observe all activities related to the execution of construction work that takes place on or off the site and shall provide written notice when those activities are not in conformance with the Contract Documents. The Subcontractor shall keep a running log of corrective items for review. Upon written notice from the CM/GC that work is substantially complete, the Subcontractor shall compile a written list of all construction deficiency items that have not been corrected or are not in conformance with the construction documents. The Subcontractor shall review corrective measures with the University Technical Representative and the University Construction Manager pursuant to the issuance of the deficiency list and report findings.

3. Filing: A proper document filing system will need to be established, and will be maintained no less than every two days.  The ability to promptly retrieve past inspections cannot be overly-emphasized.  Prior inspection reports will need to be included in any energization exercise.

4. Record Set of Documents: The Subcontractor shall keep a record set of all inspections and of all Contract Documents issued to or prepared by the Subcontractor.

5. Occasional Meetings: The Subcontractor shall plan to attend daily status, coordination, non-conforming work, etc. meetings throughout the course of the work, as required.

6. Monthly Payment Requests: The Subcontractor shall assist the LBNL Construction Manager with review of CM/GC’s monthly Payment Requests, validating completion of work.

7. Deviations: The Subcontractor shall notify the LBNL Construction Manager and/or the University Technical Representative immediately of any deviations in the construction work from the Construction Documents and/or when a test fails, and shall keep the University informed at all times of any changes/modifications required as a result of such deviations. The Subcontractor shall not direct the CM/GC in any means or methods to complete the construction, nor shall they direct or authorize the CM/GC to make any changes to the approved construction documents.

8. Safety: The Subcontractor shall notify the University Construction Manager immediately of any safety issues that are observed.

9. Test Lab/Special Inspection Coordination: The Subcontractor shall coordinate, keep on file, and distribute copies as required (five maximum), of all special inspections and materials lab testing reports. The Subcontractor shall coordinate with its special inspector to assure timeliness and completeness of inspections by the special inspector.

10. Final Completion: Subcontractor shall issue Conditional Final and Final Inspection Affidavit Statements when the project has been completed in accordance with the Contract Documents.

III. Safety:
The Subcontractor shall be responsible for assuring that all employees who perform work on site have completed OSHA minimum ten (10) hour safety training. The Subcontractor shall submit for review and acceptance, one (1) copy of its Safety Plan.  Subcontractor representatives will be required to take onsite LBNL training classes as required to obtain authorization to perform work at the Laboratory.  Assume 10 per year for this effort.
IV.	Inspection Plans
The following attachments are incorporated in this Statement of Work:
1. Attachment B – LBNL Integrative Genomics Building (IGB) Inspection, Test & Witness Hold Plan.
2. [bookmark: _GoBack]Attachment C – LBNL Modular Utilities Plant (MUP) Inspection, Test & Witness Hold Plan.
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